

RFB #FMARC-280 Installation of One (1) New Lochinvar Boiler

<b>Bid Recap RFB #FMARC-280 Closing Date: 4/19/2018</b>	<b>Weatherite Corporation</b>	<b>ACCO Engineered Systems</b>
CSLB / DIR	451778 / 1000003036	120696/1000000546
<b>ITEM DESCRIPTION</b>		
Total Materials	\$9,276.10	\$11,758.00
Total Labor	\$15,000.00	\$41,767.00
All Other Costs	\$718.90	\$676.00
<b>Base Bid</b>	<b>\$24,995.00</b>	<b>\$54,201.00</b>
<b>10% Contingency</b>	\$2,499.50	\$5,420.10
<b>Base Bid plus Contingency</b>	<b>\$27,494.50</b>	<b>\$59,621.10</b>
Payment Terms	Lump Sum	Lump Sum
Apparent Low Cost Provider/ Pending Further Analysis		