

RFB# WMARC-363

Bid Recap RFB #WMARC-363 Closing Date: 1/22/2019		Baker Electric	Champion Electric
CSLB / DIR		161756/ 1000000466	744374/ 1000001571
Subcontractor(s):		MPE Engineering (License E18377/DIR N/A) 14%	Not Applicable
		ART Locating (License N/A/ DIR 10000052569) .02%	
		Penhall (CSLB 58673/ DIR 1000000860) .01%	
ITEM DESCRIPTION	Qty		
Diesel Powered Generator	1	\$18,625.00	\$17,500.00
Transfer Switch	1	\$2,239.00	\$950.00
Conduit, Wire, and Miscellaneous Materials	1	\$6,442.00	\$4,500.00
Labor	1	\$11,965.00	\$6,800.00
Total Project Cost with contingency		<b>\$39,271.00</b>	<b>\$29,750.00</b>
Payment Terms		Lump Sum payment at completion	Progress Payments (as stated in General Conditions)
* Apparent Low Cost Provider		Submitted Specs for Generac Diesel Generator Set.	Submitted Specs for Generac Generator Set.
* Pending Further Analysis			